
09/25/09
Quantity Units Unit Cost Sub-total Unit Cost Sub-total Total

Items Requiring Immediate Correction:
ACM Abatement & Disposal 2,800 SF 1.00$              2,800.00$             1.00$                  2,800.00$              5,600.00$                     
Air Monitoring 1 LS 2,000.00$       2,000.00$             -$                    -$                       2,000.00$                     
Overlay new roof with flashings 9,000 SF 5.00$              45,000.00$           5.00$                  45,000.00$            90,000.00$                   
Porch/Dock retrofit (guardrails, rebuild stairs, handrails, 1 LS 15,000.00$     15,000.00$           -$                    -$                       15,000.00$                   
post anchors, Metal roof repair)
Exit door to dock/porch (new door, frame, hardware) 1 LS 4,500.00$       4,500.00$             -$                    -$                       4,500.00$                     

Sub-total 117,100.00$                 
Contingency 5% % 5,855.00$                     

TOTAL 122,955.00$                 
Other Optional Retrofits (pending future renovations)
Safety Retrofits (see Calliham Building Assessment Report)
Energy Conservation Retrofits (See Calliham Building Assessment Report; may qualify for Federal energy upgrade funding)
ADA Handicap Upgrades (are the responsibility of the tenant until tenant changes, at which time the Owner is responsible for upgrade to compliant facilities)
Exterior wall waterproofing & insulation (see Calliham Building Assessment Report)

Disclaimer:  Cost Estimates are developed based upon historical costs of similar work and current published material and
labor costs. (R.S. Means) This is not a market bid cost and is offered with Detail Design Documents.

Competitive bidding should provide a "Construction Contingency".  Actual Bids can vary significantly due to material cost fluctuations, number of available bidders and other 
uncontrolled factors.

PRELIMINARY COST ESTIMATE

Edgefield Offices - 9,000 sf Calliham Building
Edgefield, South Carolina

2KM# 09-09
Work Labor Equipment / Materials
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